NOTICE TO CONTRACTORS

CALL ORDER 405

FEDERAL PROJECT NO. STPD-281-1(114)
LOCATION: US-281, IN BLUE HILL & SOUTH
COUNTIES: WEBSTER

The Nebraska Department of Roads will receive sealed bids in Room 104
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on
April 12, 2012. At that time the bids will be opened and read for
GRAD CULV SEED GDRL ELEC BIT

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR
WHO IS QUALIFIED FOR: BITUMINOUS

Length: 6.5 MILES

START DATE 05/14/2012 WORKING DAYS 115

Price Range $ 3,000,000 to $ 6,000,000

THIS PROJECT CONTAINS A DBE GOAL OF 5.0 %

Plans and specifications may be seen beginning March 20, 2012 at the Lincoln
Central Office and March 26, 2012 at the District Engineer's Office at GRAND ISLAND
Additional letting information may be found at the Nebraska Department of Roads

Web Site at http://www.dor.state.ne.us/letting/.
This project is funded under the Federal-Aid Highway Act, all appropriate Federal
requirements will apply.

INFORMATIONAL PROPOSAL EACH $ 5.00
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS) 122 SHEETS $ 30.50
CROSS SECTIONS (SHEETS X1 THRU X52) 52 SHEETS $ 13.00
STANDARD PLANS 32 SHEETS $ 8.00

SHEET NO.

1 TITLE PAGE

2-T1 - 2-T7 TYPICAL CROSS SECTIONS

2-S1 - 2-S2 SUMMARY OF QUANTITIES

2-K SUMMARY OF SOILS & GEOTECHNICAL INFORMATION

2-Wl - 2-W7 WETLANDS

2-H1 - 2-H6 HORIZONTAL ALIGNMENT & ORIENTATION

2-N1 - 2-N3 GENERAL INFORMATION

2-N4 - 2-N5 GENERAL INFORMATION--MILLED RUMBLE STRIPS

2-N6 GENERAL INFORMATION--DETOUR LOCATION MAP

2-P1l - 2-P24 PHASING PLANS

2-1L1 GEOMETRICS

2-L2 GRADES

2-L3 - 2-L9 EROSION CONTROL

3 -8 PLAN SHEETS

9 - 16 PLAN & PROFILE SHEETS

17 TYPICAL TRAFFIC SIGNAL CONTROL PLAN--ONE LANE,

TWO WAY OPERATION WITHOUT BARRIERS
18 TEMPORARY TRAFFIC SIGNAL
19 TYPICAL TRAFFIC CONTROL PLAN--SHOO-FLY DETOUR
W/O TEMPORARY STRUCTURE

20 TEMPORARY PAVEMENT MARKING PLAN

21 - 23 PAVEMENT MARKING PLAN--PHASE 1-4

24 PAVEMENT MARKING DETAILS

25 PAVEMENT MARKING PLAN--JCT US-281 & N-4

26 - 30 ROADWAY LIGHTING PLANS

31 - 34 EARTHWORK DATA SHEETS

35 - 42 DRAINAGE STRUCTURE CROSS SECTIONS

43 - 45 SPECIAL PLAN 1C 7' X 6' SINGLE SPAN

RC BOX CULVERT
STA. 20010+85.00 LT
46 - 47 SPECIAL PLAN 2C 6' X 5' TWIN SPAN
RC BOX CULVERT
STA. 1017+63.00
48 - 52 SPECIAL PLAN 3C CABLE GUARDRAIL
53 - 57 SPECIAL PLAN 4C GUARDRAIL PLAN



58 SPECIAL PLAN 5C EROSION CHECKS (ALL TYPES)
AND FABRIC SILT CHECKS

R1 - R3 RIGHT-OF-WAY SHEETS

X1 - X52 CROSS SECTIONS

STANDARD PLANS

108-R4 SUPERELEVATION PLAN FOR CONCRETE AND BITUMINOUS SURFACING
301-R10 (3 SHEETS) PAVEMENT DETAILS

307-R1 MAILBOX TURNOUT

309 MAILBOX SUPPORT POST

329-R9 (4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT

403-R2 (2 SHEETS) BENDS AND BREAKS FOR CONCRETE BOX CULVERTS
404-R3 CONTROL JOINTS FOR CONCRETE BOX CULVERTS

410-R3 (2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES

411 (4 SHEETS) BEDDING AND BACKFILL REQUIREMENTS FOR CONCRETE PIPE
501-R5 (3 SHEETS) EROSION CONTROL

502 SILT FENCE DETAILS

901-R9 HIGHWAY DELINEATORS

920-R5 (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
922-R8 (2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING

923 TRAFFIC CONTROL--ROAD CLOSURE

924 (3 SHEETS) TYPICAL URBAN TRAFFIC CONTROL PLAN

Quantities shown herein are FOR INFORMATION ONLY and
should not be used for bidding purposes. The Department
reserves the right to change these quantities without notice.

GROUP 1 GRADING

MOBILIZATION LUMP LUMP
GENERAL CLEARING AND GRUBBING LUMP LUMP
EXCAVATION 90,534 CY
EXCAVATION (ESTABLISHED QUANTITY) 3,857 CY
EXCAVATION, BORROW 24,594 CY
WATER 921 MGAL
REMOVE ASPHALT SURFACE 31,596 SY
24" DRIVE PIPE 2,3,4,5,6,7 OR 8 388 LF
REMOVE GUARDRAIL 1,469 LF
COVER CROP SEEDING 34 ACRE
EROSION CONTROL, CLASS 1D 2,172 SY
EROSION CONTROL, CLASS 2A 7,383 SY
EROSION CHECKS, TYPE 2A 497 BALE
FABRIC SILT FENCE-LOW POROSITY 2,794 LF

GROUP 4 CULVERTS

MOBILIZATION LUMP LUMP
REMOVE HEADWALLS FROM CULV 5 EACH
REMOVE STRUCTURE 1 EACH
AT STA. 1017+21.13
EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL 1,570 CY
EXCAVATION FOR BOX CULVERTS 1,007 CY
47B-3000 CONC FOR BOX CULV 422 CY
RE-STEEL FOR BOX CULVERT 41,919 LB
24" FLARED-END SECTION 2 EACH
24" METAL FLARED-END SECTION 2 EACH
30" METAL FLARED-END SECTION 3 EACH
48" METAL FLARED-END SECTION 4 EACH
CRUSHED ROCK FOR BASE COURSE 114 CY
48" CULV PIPE 4,5 112 LF
12" CULV PIPE 3,4,5 38 LF
24" CULV PIPE 3,4,5 242 LF
48" CULV PIPE 3,4,5 10 LF
24" CULV PIPE 2,4,5,7,8 44 LF



GROUP 5 SEEDING

MOBILIZATION
SEEDING, TYPE A
SEEDING, TYPE B
MULCH

GROUP 7 GUARDRAIL

MOBILIZATION

W-BEAM GUARDRAIL

CABLE GUARDRAIL

TERMINAL ANCHORAGE SECTIONS
GUARDRAIL END TREATMENT, TYPE II

GROUP 8B ELECTRICAL

MOBILIZATION

ST LIGHT UNIT SL-BT-40-12-0.25
LIGHTING CONTROL CENTER, R-3

1 1/2"™ CONDUIT IN TRENCH

1 1/2™ CONDUIT, JACKED

STREET LIGHT CABLE, NO. 6 BARE
STREET LIGHT CABLE, NO. 6 USE

GROUP 9 BITUMINOUS

OVERLAY BROKEN LINES
OVERLAY SOLID LINES
MOBILIZATION
DELINEATOR, TYPE II
DELINEATOR, TYPE III
INSTALL CHEVRONS
GRAVEL SURFACE COURSE
GRAVEL EMBEDMENT
CRUSHED ROCK SURFACE COURSE
SPEC SURF CRSE FOR MAILBOX TURNOUTS
MAILBOX POST
CONC 47B-3000 MEDIAN SURFACING
9" CONC PVMT, 47B-3500
9" DOWELED CONC PVMT, 47B-3500
CONC SMOOTHNESS TESTING
24" WHITE PREF PVMT MKING T-4 GROOVED
4" WHT WET RFLC PRF PVMT MKNG T4 GVD
12" WHT WET RFLC PRF PVMT MKNG T4 GVD
4" YEL WET RFLC PRF PVMT MKNG T4 GVD
12" YEL WET RFLC PRF PVMT MKNG T4 GVD
RR XING SYMBOL PREF PVMT MRKING T-4 GRVD
HYDRATED LIME
HYDRATED LIME FOR ASPHALT MIXTURES
HYD LIME FOR ASPH MIXES FOR ST MAIN PATC
STABILIZED SUBGRADE
TYPE CEMENT
HYDRATED LIME SLURRY STABILIZATION
SHOULDER SUBGRADE PREPARATION
ASPH CONC FOR ST MAINT PTCHING, TYPE SPR
ASPH CONC, TYPE SPS
ASPH CONC, TYPE SPR
PLACE ASPH CONC FOR DRIVE & INTER
TEMPORARY SURFACING
9"
ASPH CONCRETE FOR PATCHING, TYPE SPR
PERF GRAD BIND (64-34)FOR ST MAINT PATCH
PERF GRADED BINDER (52-34)
PERF GRADED BINDER (64-34)
PREP OF INTER & DRIVE
EMUL ASPH FOR HYDRATE LIME STABILIZATION
TACK COAT
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FOG SEAL

WATER

WATER FOR CEMENT STABILIZED BITUMINOUS
EARTH SHOULDER CONSTRUCTION

COLD MILLING, CLASS 3

RUMBLE STRIPS, ASPHALT

RUMBLE STRIPS, CONCRETE

SURFACE UNDER GUARDRAIL

CEMENT STABILIZED BITUMINOUS
CEMENT

RAP INCENTIVE PAYMENT

ASPH PVMT SMOOTHNESS TESTING I/D

GROUP 10 GENERAL ITEMS

BARRICADE, TYPE II

BARRICADE, TYPE III

TEMPORARY SIGN DAY

SIGN DAY

CONTRACTOR FURNISHED SIGN DAY

TEMP PAVEMENT MARKING REMOVAL
PAVEMENT MARKING REMOVAL

TEMP PVMT MARKING, TYPE PAINT

TEMP PVMT MARKING SURFEF PREP

FLAGGING

FURNISHING AND OPERATING PILOT VEHICLE
TEMPORARY RUMBLE STRIP

TEMPORARY TRAFFIC SIGNAL

TRAFFIC CONTROL MANAGEMENT

TRAINING

MOBILIZATION

RENTAL OF LOADER, FULLY OPERATED
RENTAL OF MOTOR GRADER, FULLY OPERATED
RENTAL OF DUMP TRUCK, FULLY OPERATED
RENTAL OF SKID LOADER, FULLY OPERATED
RENTAL OF TRACTOR & SCRAPER, F.O.

RENT OF BULLDOZER, FULLY OPERATED
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.
TEMPORARY SEEDING

TEMPORARY SILT CHECK

TEMPORARY SILT FENCE

TEMPORARY EARTH CHECK

TEMPORARY MULCH
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